SCOPE OF WORK (SOW)
WEST AFRICA BIODIVERSITY AND CLIMATE CHANGE (WA BiCC)
PROGRAM
In-Country Rapid Coastal Vulnerability Assessment
Title:

Coordinator

Location:

Liberia

The project
The West African Biodiversity and Climate Change (WA BICC) program is a USAID-funded
five year initiative (2015-2020). The overall goal of WA BiCC is to improve conservation and
climate-resilient, low emission growth across West Africa by focusing on three core
components:
1. Combating wildlife trafficking
2. Improving coastal resilience to climate change
3. Reducing deforestation, forest degradation, and biodiversity loss.
The WA BiCC strategy is to address both direct and indirect drivers of natural resource
degradation to improve livelihoods and natural ecosystems across the West African region. WA
BiCC will work in collaboration with 3 core regional partners – the Economic Commission of
West African States (ECOWAS), the Mano River Union (MRU), and the Abidjan Convention –
as well as diverse stakeholders on the local, national and sub-regional levels to develop, improve
or adapt policies and practice that can contribute to West Africa’s environment and development
goals. WA BiCC is a learning initiative that aims to work with partners to identify, synthesize,
transform and disseminate knowledge, information and best practices to regional, national and
local policy makers and practitioners.
The Rapid Vulnerability Assessment Series of Coastal Regions in West Africa
Rationale
West Africa’s coastal areas are home to about one-third of the region’s people—and the
population is growing four percent each year. A very large proportion, about 42%, of West
Africa’s GDP is generated from its coastal areas. More than 1.6 million tons of fish are legally
captured in West African waters each year, with an estimated wholesale value of US$2.5 billion.
The coast hosts major cities, ports, agro-industries, fisheries, offshore petroleum exploration and

production and experiences high population growth rates, partly due to its economic vibrancy
and attractiveness.
Climate change will exacerbate existing physical, ecological/biological, and socioeconomic
stresses on the African coastal zone. The coastal nations of west and central Africa (e.g.,
Senegal, The Gambia, Sierra Leone, Nigeria, Cameroon, Gabon, Angola) have low-lying
lagoonal coasts that are susceptible to erosion and hence are threatened by sea-level rise,
additionally exacerbated by potential rise in storminess leading to increased frequency of
impactful storm surges and extreme wind events. Populations living in these areas will often be
impacted in two ways: through the potential loss of their habitat due to land loss and salinization;
and through impact on their livelihoods since changes in temperature and rainfall patterns will
affect water quality and fisheries, most of these populations rely on.
The understanding of, and accounting for the vulnerabilities to climate change of the populations
living in coastal areas differs widely between countries, their data availability and expertise.
Reports differ in approaches, resolution and details. It is therefore difficult to provide a regional
view of the vulnerability of the coastal areas of the Gulf of Guinea and inform regional initiatives
and programs as well as National Adaptation Plans. The proposed work seeks to address this gap
by carrying a series of vulnerability assessments of coastal regions in Guinea, Liberia, Ghana,
Cote d’Ivoire, Togo and Sierra Leone using the same approach, in order to provide a regional
picture of the vulnerability of socio-economic and physical systems to climate change. The work
will use a mixed methods approach to take advantage of existing information and expertise
within each country, combined with acquisition of new data and insights that seeks to both: bring
enough detail to allow vulnerability differentiation within each country and allow comparison
between countries to inform regional stakeholders about vulnerability hotspots and greatest
adaptation needs.
Approach
The mixed methods approach seeks to tease out the most important elements of vulnerability by
triangulating information obtained from different sources through different instruments. In
particular, it will combine:
1. A desk review of existing information about climate change and coastal vulnerability,
institutional set-up and existing adaptation projects
2. Key Informant Interviews at national level
3. Field data collection on coastal vulnerability
Field data will provide a much needed ‘from the ground’ perspective on the vulnerabilities of the
populations that several of the target countries are currently unable to collect. In other countries
such information may exist in reports and articles but may not be systematic or have climate
change lens.
The VA will be rolled out successively in different countries, following WABICC priorities, and
funding and policy opportunities. As stated above the advantage of this study is to collect in a
uniform manner data and information on the vulnerability of coastal regions that has enough

resolution to be useful to national decision makers yet remain comparable between countries. We
will seek a strong involvement of national stakeholders and institutions.
Methods
The study will be composed of the following stages, all with a strong support from a local VA
coordinator and involvement of local stakeholders and WABiCC:
1. Desk study: review, analysis and summary of all existing documents relevant to vulnerability
of the coastal regions of a given country; this study will also include an institutional and ongoing project review and a series of maps on satellite and other global data holdings; Among
others it will provide: a new high-resolution of the land-use map based on satellite data and
validated with in-situ data acquired during the field phase of the work; and a high resolution
(settlement-level) population estimate within 2km and 5km buffers from the coast using new
data produced jointly by CIESIN and Connectivity Lab at Facebook;
2. A series of Key Informant Interviews with professionals involved in coastal activities
conducted jointly by CIESIN and the STTA in Liberia
3. Field work to collect more detailed data on the vulnerabilities of the socio-economic and
natural systems to climate change with support of a local field team; data will be collected on
following topics: climate impacts, livelihoods and environment in approximately 10 locations
distributed in various coastal types; approximately 3 in settlements of more than 2,000 people
and 7 in settlements of less than 2,000 people, through Focus Group discussions, Key
Informant Interviews and Extended Interviews with selected households or individuals.
4. Synthesis of the findings of the above, consultation with stakeholders

Short Term Technical Staff Assignment
Objective of the Assignment
The Assignment is for an ‘in-country coordinator for the Rapid Assessment of Vulnerability to
Climate Change in coastal areas of Liberia’ (location TBD) as part of WABiCC activities to
improve coastal resilience to climate change under component 2. Its main objective is to assist
CIESIN in the implementation of the rapid VA in Liberia.
The Coordinator will work closely with CIESIN’s VA lead S. Trzaska and project lead (Alex de
Sherbinin).
Consultant’s set of skills
1) Master’s degree encompassing following or similar expertise:
a) Adaptation to climate change
b) Social Vulnerability and Climate Change
c) Interactions between society and environment
d) Climate impacts on the society
e) Development issues at local scale
And demonstrated experience as field team leader over past three years.
Or

Bachelor’s degree in similar domains and proven 10 year experience conducting field surveys in
the socio-economic domains. Team-leader experience is preferred.
PhD encompassing similar skills is a plus.
2) Familiarity with mixed methods in socio-economic and development domains.
3) Good knowledge of various institutions and organizations involved in coastal and
environmental management in Liberia
4) Experience in organizing and facilitating workshops and focus groups
5) Experience in organizing field work:
a) Experience in field work planning and logistics
b) Familiarity with various socio-cultural structures and languages along the coast of Liberia
c) Familiarity with institutional and authority structure and with the authorizations
necessary to conduct field work
6) Excellent interpersonal skills
7) Excellent communication skills (written and verbal)
Consultant’s Tasks
The coordinator will have the following responsibilities:
1. Contribute to the desk review of coastal issues
a. Identify in-country expertise in the various domains relevant to the coastal issues and
gather information on existing research, reports and projects
b. Identify and upload to an on-line repository all the documents relevant for the coastal
VA, including unpublished reports
c. Review and comment on the draft desk review working document
2. Compile a review of institutions and projects involved in coastal issues
a. Compile a working report on institutions involved in coastal adaptation and management
in Liberia
b. Compile a working report on projects and interventions in the coastal areas in Liberia
c. Identify the main national, regional and local stakeholders for the coastal VA in Liberia
3. Contribute to the Key Informant Interviews (KII)
a. In collaboration with WABiCC and CIESIN, and based on the activities above, identify
10-15 Key Informants at national level for interviews
b. Schedule and organize the interviews
c. Participate in the interviews and information analysis
d. Participate in the writing of the working document synthesizing KII
4. Participate in the field work preparation
a. In collaboration with CIESIN select field work sites based on the desk review and KII
i. Contribute to site selection criteria development
b. Contact relevant authorities to inform about the field activities and obtain authorizations
c. Plan field activities and logistics
d. Contribute to the hiring of field staff
5. Coordinate the field work
a. Organize and contribute to pre-field work training
b. Participate in the field work
i. Insure everyday logistics during the field work, including contact with local
authorities, accommodation, transportation, communication etc.

ii. Contribute to the field work
c. Organize and participate in the field work debrief
6. Participate in the field results draft report and review
a. Participate in the write-up of parts of the working document: field report
b. Participate in the drafting of working document summarizing the main conclusions from
the field and recommendations
c. Facilitate the review of the field report
7. Contribute to the final VA report
a. Participate in the internal first draft review
b. Organize and contribute to the result validation by stakeholders identified in 2.c
c. Coordinate external review process
d. Contribute to final revisions of the report.

Deliverables and LOEs
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List of national experts
Relevant documents identified and uploaded
Review of draft desk review
Working report on institutions involved in coastal adaptation
management
Working report on projects and interventions in coastal adaptation
and management
List of national/ regional and local stakeholders for the VA
List of Key Informants (in coordination with CIESIN)
Appointments for the interviews
Interviews and Information analysis (with CIESIN)
Working report from the KII
List of sites (includes development of criteria)
Authorities contacted and authorizations obtained
Field work plan and logistics established, including timing,
accommodation, transportation and communication
Field staff position advertisement and candidates interview (together
with CIESIN and WABiCC)
Training session logistics and delivery
Field work: including every-day logistics and participation to the
field work
Field work debrief session organized and reported on
Contribution to draft main conclusions from the field
Field report review
Internal review of the first draft of full rapid coastal VA document
Stakeholders validation workshop – organization and facilitation
External reviews gathered
Revisions to the final report

Estimated
LOE
2
4
1
5
5
1
2
3
7
3
2
4
5
3
5
20
2
2
3
3
5
2
2

d.

TOTAL 91

Level of Effort
This is a full-time appointment for 4.2 months over a period of 6 months. The work will be
carried out from Monrovia and field locations.
Tentative Schedule
Activities outlined in this contract will start on July 1st 2018 and will be finalized on December
30th, 2018

SELECTION
The deadline for applications is no later than 22 June 2018 by 5:00pm. To be considered,
applicants must submit the following as part of this online application process:
1. Provide CV and one-page describing specific examples of technical and training
experience or any activity related to Vulnerability Assessments. Conducting surveys,
team building exercises, and other content are encouraged in your proposal.
2. Quotation regarding this SOW must be submitted electronically in MS Word or PDF to
wabiccrecruit@gmail.com
3. Contact details of at least 3 references of previous clients

